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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 

30-105-04EXCEPTION TO SF 30 
APPROVED BY OIRM 11-84 

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Reference Invitation for Bids No. DACW38-03-B-0037 for Jonesville Lock, Stoplog Slot Construction, scheduled to open 9 Sep 2003, 1400 Hours,
is amended as follows: 
 
                                                                      Bid Opening Date and Time

A new bid opening date and time of 16 Sep 03, 1430 Hours, is hereby established.  

See Page 2 for Continuation. 

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 05-Sep-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR 

(Signature of Contracting Officer)(Signature of person authorized to sign) 

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW38-03-B-0037 
X 9B. DATED (SEE ITEM 11)

08-Aug-2003 

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE  
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT:   Contractor is not,    is required to sign this document and return copies to the issuing office. 
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter 

 where feasible.) 

10A. MOD. OF CONTRACT/ORDER NO.

0001 
2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY 

3. EFFECTIVE DATE 
05-Sep-2003 

CODE 
VBURG CONSOL CONTRACTING OFC 
4155 CLAY ST 
VICKSBURG MS 39183-3435 

DACW38 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE 

See Item 6

FACILITY CODECODE 

EMAIL: TEL:

 



 

 

DACW38-03-B-0037 
0001 

Page 2 of 2 
 
SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
 

STANDARD FORM 1442 
 

SF 1442, page 1 of 143, is revised and replaced. 
 

TECHNICAL SPECIFICATIONS 
 

SECTION 00800 SPECIAL CONTRACT REQUIREMENTS is revised and reissued in its entirety. 
 
SECTOIN 01000 GENERAL CONTRACT REQUIREMENTS is revised and reissued in its entirety. 
 
SECTION 02140 COFFERDAMS AND DEWATERING is revised and reissued in its entirety. 
 
SECTION 05502 METALS: MISCELLANEOUS, STANDARD ARTICLES, SHOP FABRICATED 
ITEMS is revised and reissued in its entirety. 
 

DRAWINGS 
 

DRAWINGS NOS. 1, 14 and 15 are revised and reissued. 
 
Pages revised by this amendment have the notation “Revised by Amendment 0001” at the bottom of the 
page.  Text deleted by this amendment is shown as overstruck.  Text added by this amendment is shown 
as  underlined. 
 
Encls:  As noted above. 
 
 
 
 

ADDITIONAL REFERNCE DRAWINGS FOR INFORMATION ONLY 
 

The additional reference drawings depicting “as-built” conditions of the existing structure have been 
included for information only and are not to be considered a part of the contract. 
 

MINUTES TO THE PRE-BID CONFERENCE 
 

ATTACHMENT 1 to this Amendment is comprised of questions and answers regarding subject 
solicitation and is provided as information purposes only.  
         
 
 
 
 
 



 

                                                                   
                                                 

                                                                                        JONESVILLE LOCK   
                                                                            STOPLOG SLOT CONSTRUCTION      
                                                                  
                 DESCRIPTION OF WORK:  The work consists of furnishing all plant, labor, materials and equipment, and constructing new  

 stoplog slots at Jonesville Lock, Jonesville, Louisiana.  Principal features of work include mobilization and demobilization;  
 providing as-built drawings (both blueline and electronic); cofferdams and dewatering; demolition and construction of the   
 new stoplog slots and associated work, including concrete work, bulkhead slot armor, bulkhead sill beam, hand rails, and   
 other miscellaneous metals; painting; and environmental protection.     

 The estimated value of the proposed work is between $1,000,000.00 and $5,000,000.00. 

X

DACW38 

4155 CLAY ST 
VICKSBURG, MS  39183-3435   

Alice W. Scott (601) 631-7906

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
(Title, identifying no., date):10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

(Construction, Alteration, or Repair) 

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.

NEGOTIATED
08-Aug-2003 

(RFP)

(IFB)DACW38-03-B-0037 
SOLICITATION, OFFER,  

CALL: 

    1  

VBURG CONSOL CONTRACTING OFC 

  

B. TELEPHONE NO. (Include area code)     (NO COLLECT CALLS)

(If Other Than Item 7) 

5. REQUISITION/PURCHASE REQUEST NO.

W807PM-3184-1262

See Item 7

AND AWARD 
1. SOLICITATION NO. 2. TYPE OF SOLICITATION

SEALED BID

3. DATE ISSUED PAGE OF PAGES

4. CONTRACT NO. 6. PROJECT NO. 

7. ISSUED BY CODE 8. ADDRESS OFFER TO CODE

9. FOR INFORMATION A. NAME 

SOLICITATION

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA 
FAR (48 CFR) 53.236-1(e)

11. The Contractor shall begin performance within _______ 10 calendar days and complete it within ________*180* calendar days after receiving

award, X notice to proceed. This performance period is X mandatory, negotiable. (See _________________________Section 00800 .)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES," indicate within how many calendar days after award in Item 12B.)

12B. CALENDAR DAYS

X YES NO 10 

13. ADDITIONAL SOLICITATION REQUIREMENTS: 
A.  Sealed offers in original  copy to perform the work required are due at the place specified in Item 8 by ___________  *02:30 PM*

local time ______________ *09/16/03*  
(hour)

(date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers 
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due. 

B.  An offer guarantee X is, is not required. 
C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D.  Offers providing less than _______ 30 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.



 

 

 
 

JONESVILLE LOCK, STOPLOG SLOT CONSTRUCTION 
 
 

PRE-BID CONFERENCE 
MULTIPURPOSE CONFERENCE ROOM, VICKSBURG DISTRICT 

VICKSBURG, MISSISSIPPI 
21 AUGUST 2003 

10:00 a.m. 
 
PRESENT: 
 
CORPS OF ENGINEERS: 
 
Mr. Robert R. Brown, Consolidated Contracting Office  
Ms. Jeri H. McGuffie, Consolidated Contracting Office 
Ms. Janalyn Hennessee, Consolidated Contracting Office 
Ms. Stacy Thurman, Consolidated Contracting Office 
Ms. Cynthia Brown, Consolidated Contracting Office 
Mr. Will Bradley, Engineering Division 
Mr. Allen Perry, Engineering Division 
Mr. Ed Schilling, Engineering Division 
Mr. Jimmy Coldiron, Operations Division 
Mr. Allen Lantz, Construction Division 
Ms. Myra Dean, Planning, Programs, and Project Management Div. 
Ms. Nita McKenzie, Planning, Programs, and Project Management Div.  
Ms. Shirley H. Reed, Deputy for Small Business  
 
CONTRACTORS: 
 
Mr. Tom Smith, OCCI 
Mr. Mike Bonner, OCCI 
Mr. Mike Smith, M&J Construction Co. 
Mr. Anthony Niehaus, BBC 
Mr. Curt McMillin, Continental Construction 
Mr. David S. Huval, CEC, Inc. 
Mr. Joe Frederickson, Underwater Engineering 
 
 
 
 
 
 
 
 
 
 
 

ATTACHMENT 1 
  



 

 

QUESTIONS AND ANSWERS 
 

1.  The 120-day performance time is a very aggressive timetable when you consider submittal preparation 
time, COE review time, fabrication and field installation.  Can the performance time be extended?  
 
After a review of the performance period, it was determined that the Notice to Proceed will be issued in 
two steps, including a NOTICE TO PROCEED WITH PREPARATORY WORK and a NOTICE TO 
PROCEED WITH CONSTRUCTION, and the performance period will be changed to 180 calendar days.  
The specifications have been revised by Amendment 0001 to reflect these changes. 
 
2.  Some of the steel shapes such as the HP12x63, are not readily available, can other types of steel be 
used? 
 
All steel is to remain as specified in the original plans and specifications.  Steel shapes can be fabricated 
or commercially rolled.  (See specifications Section 05502, paragraph BULKHEAD SLOT ARMOR 
AND SILL BEAM.) 
 
3,  ASTM A276 is a specification for bars and shapes.  The majority of the material in the stoplog 
recesses will be plate. 
 
The specifications have been revised by Amendment 0001 to allow the use of ASTM A276 or ASTM 
A240/A240M. 
 
4.  At what heights of water will time not be charged? 
 
Elevation 39.5.  (See specifications Section 00800, paragraph PHYSICAL DATA.) 
 
5.  Will the stoplogs be provided by the Corps? How will they be transported? Will the Corps allow the 
Contractor to use its crane for moving the stoplogs? 
 
The stoplogs will be delivered to the job site on a barge by the Government.  The Contractor will be 
required to provide no less than two weeks notice before the stoplogs are to be used.  The Contractor will 
also be responsible for providing a vessel suitable for moving the stoplog barge after delivery, and the 
Contractor will be responsible for providing a crane to move and place stoplogs.  (Section 01000, 
paragraph IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY has been revised by 
Amendment 0001 to reflect these changes.) 
 
6.  Will the Government provide the weights and drawings of the stoplogs to be used? 
 
Yes.  Drawings are provided in tif format with this amendment. 
 
7.  Can more concrete be removed than what is shown?  
 
Concrete shall only be removed within those boundaries shown on the plans. Any excess damage caused 
by removing concrete outside the defined boundaries is the responsibility of the Contractor. 
 
8.  Has this lock been dewatered since it was constructed? 
 
This lock has never been dewatered. 
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9.  Are there actual As-Built drawings of the Lock? 
 
Yes.  The Reference drawings are “As Constructed” drawings.  The Reference drawings were furnished 
as part of the original bid package.  If any further drawings are necessary a complete set of drawings is 
available at the Vicksburg District Office for view.  Also, electronic copies of most of the drawings are 
available in tiff or pdf format. 
 
10.  Assuming the lock is bounded on sand and dirt, are you anticipating any flow of water because we’re 
actually dewatering the lock? 
 
The lock chamber itself cannot be dewatered; all dewatering is to take place in the gatebays only. 
 
11.  How much muck and debris is expected in the bottom of the lock? 
 
We have no precise means of measuring this, however from experience we estimate that the existing 
poiree slot is filled with mud and debris.   
 
12.  Can hydraulic pumps be used? 
 
Section 02140, paragraph DEWATERING has been revised by Amendment 0001 to permit the use of 
hydraulically driven pumps.  
 
13.  What is the wage rate determination for crane operators, masons or divers? 
 
If a wage classification and hourly rate is not shown on the applicable Wage Determination, the bidder 
must determine the hourly rate to be utilized for the specific wage classification. After award, the prime 
contractor will submit a proposal utilizing Standard Form (SF)1444 entitled "Request for Authorization 
Additional Classification and Rate" to the Department of Labor (DOL) requesting the additional wage 
classification and rate be approved.  It is important to note that the Contractor's request will have to 
contain supplemental information relating to how the proposed wage rate was developed. Pending a final 
determination by DOL, the Contractor may tentatively classify and pay affected employees in accordance 
with the contractor's proposal. The Contractor should be advised, however, that they may eventually be 
required to re-classify the affected employees and/or furnish wage restitution should the proposed 
additional classification and rate be denied by the DOL. 
 
14.  Who will be liable if a tow hit a cofferdam during navigation hours?  
 
If the cofferdam is constructed in accordance with the plans submitted to the Contracting Officer and is 
damaged by vessels navigating the lock, the Contractor shall make repairs to the cofferdam and/or any 
part of the permanent work, as ordered by the Contracting Officer.  Full compensation therefor will be 
paid at the applicable contract unit prices or, in the absence thereof, an amount determined as an equitable 
adjustment under the Contract Clause entitled “CHANGES” for all repairs of the cofferdam and/or the 
permanent work which, in the opinion of the Contracting Officer, could not have been protected from 
damage.  (Section 02140, paragraph COFFERDAMS has been revised by Amendment 0001 to reflect 
these changes.) 
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SECTION 00800

SPECIAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract 
within 10 calendar days after the date the Contractor receives the notice 
to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 120180 calendar days after the date the 
Contractor receives the notice to proceed.  The lock will be closed to 
navigation for a period not to exceed seven (7) days per gate bay during 
construction of the bottom stoplog sill.  Lock closure time may not exceed 
twenty-one (21) days per gate bay, with a period of no less than fourteen 
(14) days between lock closures.  Navigation will be closed during daylight 
hours only during construction of the vertical slots and may include 
limited periodic daytime passages as construction permits.  During 
construction of the vertical slots, night time navigation through the lock 
will remain open to tows up to 55 feet wide.  The time stated for 
completion shall include final cleanup of the premises.  (FAR 52.211-10)

1.2   NOTICES TO PROCEED WITH PREPARATORY WORK AND CONSTRUCTION

This paragraph supplements the requirements of the COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK paragraph.

(a)  In accordance with paragraph COMMENCEMENT, PROSECUTION, AND 
COMPLETION OF WORK (a), within a reasonable time following award of the 
contract, a "NOTICE TO PROCEED WITH PREPARATORY WORK" will be issued by 
the Government.  Following receipt of this NOTICE TO PROCEED WITH 
PREPARATORY WORK, the Contractor shall proceed with the submission of 
shop drawings; the procurement of long lead time materials and 
supplies; performing other work that can be done without access to the 
job site; and performing other work required in preparation for 
construction.  Storage of materials and supplies is the Contractor's 
responsibility.  In accordance with the Contract Clause PAYMENT FOR 
MATERIALS DELIVERED OFF-SITE, the Contractor may submit estimates for 
progress payments as contemplated by the Contract Clause PAYMENT UNDER 
FIXED-PRICE CONSTRUCTION CONTRACTS, after receipt of the NOTICE TO 
PROCEED WITH PREPARATORY WORK.  For details see subparagraph (b) of 
Contract Clause PAYMENT FOR MATERIALS DELIVERED OFF-SITE.

(b)  In accordance with Section 00800 SPECIAL CONTRACT REQUIREMENTS, 
paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (c), no 
physical work will be permitted at the construction site until the 
NOTICE TO PROCEED WITH CONSTRUCTION has been issued by the Government.  
The NOTICE TO PROCEED WITH CONSTRUCTION will be issued after the end of 
the high water season.  It is presently anticipated, but not 
guaranteed, that the Notice to Proceed with Construction will be issued 
on or about 01 June 2004.  The 180 calendar days allowed for completion 
of the entire work ready for use will be measured from the date the 
Contractor receives the NOTICE TO PROCEED WITH CONSTRUCTION.  As stated 
in paragraph COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK, the 
time for completion shall include final cleanup of the premises.
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1.3   LIQUIDATED DAMAGES-CONSTRUCTION (SEPT 2000)

(a)  If the Contractor fails to complete the work within the time 
specified in the contract, the Contractor shall pay liquidated damages 
to the Government in the amount of $510.00 for each calendar day of 
delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed. 
These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.  (FAR 52.211-12)

1.4   CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)

(a)  The Government will provide to the Contractor, without charge, one 
set of contract drawings and specifications, except publications 
incorporated into the technical provisions by reference, in electronic 
or paper media as chosen by the Contracting Officer.

(b)  The Contractor shall --

(1)  Check all drawings furnished immediately upon receipt;

(2)  Compare all drawings and verify the figures before laying out 
the work;

(3)  Promptly notify the Contracting Officer of any discrepancies;

(4)  Be responsible for any errors which might have been avoided 
by complying with this paragraph (b); and

(5)  Reproduce and print contract drawings and specifications as 
needed.

(c)  In general --

(1)  Large-scale drawings shall govern small scale drawings; and

(2)  The Contractor shall follow figures marked on drawings in 
preference to scale measurements.

(d)  Omissions from the drawings or specifications or the 
misdescription of details of work which are manifestly necessary to 
carry out the intent of the drawings and specifications, or that are 
customarily performed, shall not relieve the Contractor from performing 
such omitted or misdescribed details of the work.  The Contractor shall 
perform such details as if fully and correctly set forth and described 
in the drawings and specifications.

(e)  The work shall conform to the specifications and the contract 
drawings identified on the following index of drawings:

FILE NO. O-15-274

  DRAWING TITLE                                                  DRAWING NO.

  INDEX TO DRAWINGS, GENERAL NOTES, LOCATION AND VICINITY MAP          1
  LOCK STRUCTURE, EXISTING CONDITIONS, PLAN                            2
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FILE NO. O-15-274

  DRAWING TITLE                                                  DRAWING NO.
  MONOLITH 4U, DEMOLITION, PLAN                                        3
  MONOLITH 4U, DEMOLITION, SECTIONS AND DETAILS                        4
  MONOLITH 4U, REINFORCEMENT                                           5
  MONOLITH 5U, DEMOLITION, PLAN                                        6
  MONOLITH 5U, DEMOLITION, SECTIONS AND DETAILS                        7
  MONOLITH 5U, REINFORCEMENT                                           8
  MONOLITH 5U, REINFORCEMENT                                           9
  MONOLITH 5U, REINFORCEMENT                                          10
  MONOLITH 19U, DEMOLITION, PLAN                                      11
  MONOLITH 19U, DEMOLITION, SECTIONS AND DETAILS                      12
  MONOLITH 19U, REINFORCEMENT                                         13
  BULKHEAD RECESS INSERT, PLAN, SECTIONS, AND DETAILS                 14
  BULKHEAD SILL BEAM, PLAN AND SECTIONS                               15
  BULKHEAD SILL, DETAILS                                              16
  NEW SLOT, REINFORCEMENT DETAILS                                     17
  STAGE HYDROGRAPH, UPPER POOL                                        18
  STAGE HYDROGRAPH, LOWER POOL                                        19

  (DFARS 252.236-7001)

1.5   PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site and with its own organization, 
work equivalent to at least twenty (20) percent of the total amount of work 
to be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that 
the reduction would be to the advantage of the Government.  (FAR 52.236-1)

1.6   WORK TO BE PERFORMED BY CONTRACTOR'S OWN ORGANIZATION

Within 10 days after award, the successful bidder/contractor must furnish 
the Contracting Officer a description of the items of work which will be 
performed with its own forces and the estimated cost of those items.  (See 
paragraph PERFORMANCE OF WORK BY THE CONTRACTOR.)

1.7   PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below is for the Contractor's 
information.  The Government shall not be responsible for any 
interpretation of or conclusion drawn from the data or information by the 
Contractor.

(a)  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations.

(b)  Weather Conditions.  Information with respect to temperatures and 
precipitation may be obtained from the National Weather Service.

(c)  Transportation Facilities.

(1)  Roads.  Louisiana State Highway 124 serves the general area.

(2)  Water Routes.  The Ouachita/Black River provides dependable 
navigation from its mouth at Mile 34.3 on the Red River to 
Jonesville Lock and Dam located at Mile 25.0 south of Jonesville, 
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Louisiana.  Dependable navigation exists upstream of this point to 
Camden, Arkansas.  Navigation interests are also advised to 
familiarize themselves with 33 CFR Section 207.249.

(d)  Floods.  High water stages or events are not to be considered a 
"flood," and damages resulting therefrom are not compensable under 
Section 01000 GENERAL CONTRACT REQUIREMENTS, paragraph DAMAGE TO WORK 
unless high water stages or events exceed Elevation 39.5 NGVD at the 
site.

(FAR 52.236-4)

1.8   PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991)

(a)  The Government will pay all costs for the mobilization and 
demobilization of all of the Contractor's plant and equipment at the 
contract lump sum price for this item.

(1)  Sixty percent of the lump sum price upon completion of the 
contractor's mobilization at the work site.

(2)  The remaining forty percent upon completion of demobilization.

(b)  The Contracting Officer may require the Contractor to furnish cost 
data to justify this portion of the bid if the Contracting Officer 
believes that the percentages in subparagraphs (a)(1) and (2) of this 
clause do not bear a reasonable relation to the cost of the work in 
this contract.

(1)  Failure to justify such price to the satisfaction of the 
Contracting Officer will result in payment, as determined by the 
Contracting Officer, of -

(i)  Actual mobilization costs at completion of mobilization;

(ii)  Actual demobilization costs at completion of demobilization; 
and

(iii)  The remainder of this item in the final payment under this 
contract.

(2)  The Contracting Officer's determination of the actual costs 
in paragraph (b)(1) of this clause is not subject to appeal.

(DFARS 252.236-7004)

1.9   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)

(a)  This clause does not apply to terminations.  See 52.249-5000, 
Basis for settlement of proposals and FAR Part 49.

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a 
contractor or subcontractor at any tier shall be based on actual cost 
data for each piece of equipment or groups of similar serial and series 
for which the Government can determine both ownership and operating 
costs from the contractor's accounting records.  When both ownership 
and operating costs cannot be determined for any piece of equipment or 
groups of similar serial or series equipment from the contractor's 
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accounting records, costs for that equipment shall be based upon the 
applicable provisions of EP 1110-1-8, Construction Equipment Ownership 
and Operating Expense Schedule, Region III.  Working conditions shall 
be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the contracting officer.  For 
equipment not included in the schedule, rates for comparable pieces of 
equipment may be used or a rate may be developed using the formula 
provided in the schedule.  For forward pricing, the schedule in effect 
at the time of negotiations shall apply.  For retroactive pricing, the 
schedule in effect at the time the work was performed shall apply.

(c)  Equipment rental costs are allowable, subject to the provisions of 
FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from 
an organization under common control, lease-purchase arrangements, and 
sale-leaseback arrangements, will be determined using the schedule, 
except that actual rates will be used for equipment leased from an 
organization under common control that has an established practice of 
leasing the same or similar equipment to unaffiliated lessees.

(d)  When actual equipment costs are proposed and the total amount of 
the pricing action exceeds the small purchase threshold, the 
contracting officer shall request the contractor to submit either 
certified cost or pricing data, or partial/limited data, as 
appropriate.  The data shall be submitted on Standard Form 1411, 
Contract Pricing Proposal Cover Sheet.  (EFARS 52.231-5000)

NOTE:  EP-1110-1-8, "Construction Equipment Ownership and Operating Expense 
Schedule" is available on the internet at http://www.usace.army.mil/
inet/usace-docs/eng-pamphlets/ep.htm, or may be purchased from the 
Government Printing Office on CD-ROM by calling (202) 512-1800.

1.10   COMMAND OVERSIGHT

Although the U.S. Army Corps of Engineers has decided that effective 1 Oct 
93 District and operating Major Subordinate Commanders will no longer be 
Contracting Officers, the Commanders will be expected to exercise oversight 
on (approve) critical decisions on this contract, including contract award 
(see FAR Clause 52.204-1, "Approval of Contract"), settlement actions and 
alternate dispute resolution (ADR).

1.11   OBSTRUCTION OF NAVIGABLE WATERWAYS (DEC 1991)

(a)  The Contractor shall-

(1)  Promptly recover and remove any material, plant, machinery, 
or appliance which the contractor loses, dumps, throws overboard, 
sinks, or misplaces, and which, in the opinion of the Contracting 
Officer, may be dangerous to or obstruct navigation;

(2)  Give immediate notice, with description and locations of any 
such obstructions, to the Contracting Officer; and

(3)  When required by the Contracting Officer, mark or buoy such 
obstructions until the same are removed.

(b)  The Contracting Officer may--

(1)  Remove the obstructions by contract or otherwise should the 
Contractor refuse, neglect, or delay compliance with paragraph (a) 
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of this clause; and

(2)  Deduct the cost of removal from any monies due or to become 
due to the Contractor, or

(3)  Recover the cost of removal under the Contractor's bond.

(c)  The Contractor's liability for the removal of a vessel wrecked or 
sunk without fault or negligence is limited to the provided in Sections 
15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 
410 et. seq).  (DFARS 52.236-7002)

1.12   HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA (JAN 1997)

(a)  Hazardous material, as used in this clause, includes any material 
defined as hazardous under the latest version of Federal Standard No. 
313 (including revisions adopted during the term of this contract).

(b)  The apparently successful offeror agrees to submit, for each item 
as required prior to award, a Material Safety Data Sheet, meeting the 
requirements of 29 CFR 1910.1200(g) and the latest version of Federal 
Standard No. 313, for all hazardous material identified in paragraph 
(b) of this clause.  Data shall be submitted in accordance with Federal 
Standard No. 313, whether or not the apparently successful offeror is 
the actual manufacturer of these items.  Failure to submit the Material 
Safety Data Sheet prior to award may result in the apparently 
successful offeror being considered nonresponsible and ineligible for 
award.

(c)  If, after award, there is a change in the composition of the 
item(s) or a revision of Federal Standard 313, which renders incomplete 
or inaccurate the data submitted under paragraph (d) of this clause, 
the Contractor shall promptly notify the Contracting Officer and 
resubmit the data.

(d)  Neither the requirements of this clause nor any act or failure to 
act by the Government shall relieve the Contractor of any 
responsibility or liability for the safety of Government, Contractor, 
or subcontractor personnel or property.

(e)  Nothing contained in this clause shall relieve the Contractor from 
complying with applicable Federal, State, and local laws, codes, 
ordinances, and regulations, (including the obtaining of licenses and 
permits) in connection with hazardous material.

(f)  The Government's rights in data furnished under this contract with 
respect to hazardous material are as follows:

(1)  To use, duplicate, and disclose any data to which this clause 
is applicable.  The purposes of this right are to-

(i)  Apprise personnel of the hazards to which they may be exposed 
in using, handling, packaging, transporting, or disposing of 
hazardous materials;

(ii)  Obtain medical treatment of those affected by the material; 
and

(iii)  Have others use, duplicate, and disclose the data for the 
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Government for these purposes.

(2)  To use, duplicate, and disclose data furnished under this 
clause, in accordance with subparagraph (h)(1) of this clause, in 
precedence over any other clause of this contract providing for 
rights in data.

(3)  The Government is not precluded from using similar or 
identical data acquired from other sources.

(EFAR 52.223-3)

1.13   YEAR 2000 COMPLIANCE

In accordance with FAR 39.106, the Contractor shall ensure that with 
respect to any design, construction, goods, or services under this contract 
as well as any subsequent task/delivery orders issued under this contract 
(if applicable), all information technology contained therein shall be Year 
2000 compliant.  Specifically, the contractor shall:

(a)  Perform, maintain, and provide an inventory of all major 
components to include structures, equipment, items, parts, and 
furnishing under this contract and each task/delivery order which may 
be affected by the Year 2000 compliance requirement.

(b)  Indicate whether each component is currently Year 2000 compliant 
or requires an upgrade for compliance prior to government acceptance.

1.14   SECURITY REQUIREMENTS FOR UNCLASSIFIED CONTRACTS

All Contractor employees (U.S. citizens and Non- U.S. citizens) working 
under this contract who require access to Automated Information Systems 
(AIS), (stand alone computers, network computers/systems, e-mail) shall, at 
a minimum, be designated into an ADP-III position (non-sensitive) in 
accordance with DoD 5220-22-R, Industrial Security Regulation.  The 
investigative requirements for an ADP-III position are a favorable National 
Agency Check (NAC), SF-85P, Public Trust Position.  The contractor shall 
have each applicable employee complete a SF-85P and submit to the Security 
Officer, ATTN: CEMVK-PM, 4155 Clay Street, Vicksburg, MS 39183-3435 within 
three (3) working days after award of any contract or task order, and shall 
be submitted prior to the individual being permitted access to an AIS.  
Contractors that have a commercial or government entity (CAGE) Code and 
Facility Security Clearance through the Defense Security Service shall 
process the NACs and forward visit requests/results of NAC to the Security 
Officer, ATTN: CEMVK-PM, 4155 Clay Street, Vicksburg, MS 39183-3435.  For 
those contractors that do not have a CAGE Code or Facility Security 
Clearance, Security Officer, ATTN: CEMVK-PM, 4155 Clay Street, Vicksburg, 
MS 39183-3435 Security Office will process the investigation in 
coordination with the Contractor and contract employees.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 01000

GENERAL CONTRACT REQUIREMENTS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

CODE OF FEDERAL REGULATIONS (CFR)

19 CFR 24.24 Harbor Maintenance Fee

33 CFR 156 Oil and Hazardous Material Transfer 
Operations

1.2   PARTNERING

The Government encourages formation of informal project partnerships on all 
projects.  A project partnership strives to utilize a cooperative working 
relationship to jointly establish and effectively reach mutual project 
execution goals.  The partnering process will in no way relax or stiffen 
the requirements of the contract, but will enhance the likelihood of 
success through improved working relationships.  The possibility of an 
informal partnership may be discussed at the Pre-construction Conference 
for this project.

1.3   RIGHTS-OF-WAY

a.  The rights-of-way for the work to be constructed under this 
contract, within the limits indicated on the drawings, will be provided 
by the Government without cost to the Contractor.  If these 
rights-of-way are used by the Contractor, he shall, at his own expense, 
do all work necessary to make such rights-of-way suitable for traveling 
to and from the worksite.  Upon completion of the Contractor's work, 
any such rights-of-way furnished by the Government shall be left in a 
condition satisfactory to the Contracting Officer.

b.  When so directed by the Contracting Officer, the Contractor shall, 
without expense to the Government and at any time during the progress 
of the work when it is not being actively used for contract operations, 
promptly vacate and clean up any part of the Government grounds or 
rights-of-way that have been allotted to or have been in use by the 
Contractor.

c.  The Contractor shall not obstruct any existing roads on lands 
controlled by the United States except with written permission of the 
Contracting Officer and shall maintain such roads in as good condition 
as exists at the time of commencement of work under this contract.

d.  The Contractor shall procure, without expense to the Government, 
all additional lands, access roads, or rights-of-way necessary for his 
use in the performance of the work or as required by his method of 

SECTION 01000  Page 2
Revised by Amendment 0001



operation.  The Contractor shall submit written evidence to the 
Contracting Officer that he has obtained the rights-of-way from the 
property owners.  The written evidence shall consist of an 
authenticated copy of the conveyance under which the Contractor 
acquired such rights-of-way, prepared and executed in accordance with 
the laws of the State in which the land is located.  The Contractor 
shall also obtain from the owners a release for the Government for any 
damages which may result from his use of such rights-of-way.  The 
written conveyance and release shall be provided to the Government 
prior to use of Contractor obtained additional lands, access roads, or 
rights-of-way.  If temporary rights-of-way are obtained by the 
Contractor the period of time for those rights shall coincide with 
Section 00800 SPECIAL CONTRACT REQUIREMENTS, paragraph COMMENCEMENT, 
PROSECUTION, AND COMPLETION OF WORK, plus a reasonable time for any 
extension granted for the completion of the work.  Any agreements or 
permits with levee boards, counties, parishes, municipalities, or other 
political subdivisions for moving material and equipment will be the 
responsibility of the Contractor and will be obtained at no expense to 
the Government.  Any delays to the Contractor resulting from delays in 
procuring such additional lands, access roads, rights-of-way, or 
permits for moving material and equipment for his work under this 
contract will not be a basis for any claim for increase in the cost of 
this contract.  The Contractor shall make his own investigations to 
determine the conditions, restrictions and difficulties which may be 
encountered in acquiring such rights-of-way and in the transportation 
of material and equipment.  In addition, the Contractor shall be solely 
liable for any and all damages and claims of any nature whatsoever 
arising from or growing out of the acquisition and use of 
rights-of-way, etc., other than those furnished by the Government.

e.  Other than project lands, the United States will not provide access 
or rights-of-way over any public lands and will not be responsible for 
acquiring such.

f.  The Contractor shall repair at no expense to the Government, any 
and all damage to any existing roads when such damage is a result of 
his operations under this contract.  (CEMVK-OC, 1989)

1.4   PRECONSTRUCTION CONFERENCE

a.  A preconstruction conference will be arranged by the Area Engineer 
as soon after contract award as possible, and the conference will be 
conducted before work is allowed to commence.  The Area Engineer will 
notify the Contractor of the time, date, and location for the meeting.  
At this conference, the Contractor will be oriented with respect to 
contract administration procedures, lines of authority, and 
construction matters.  All known subcontractors performing at least 20 
percent of the contract are required to attend this conference.  
Additional conferences may be established by the Area Engineer for any 
major subcontractors unknown at the time of the initial conference.

b.  Submission by the Contractor of the items listed below will 
determine the date of the conference.  The following items shall be 
submitted to the Area Engineer for review at least seven (7) calendar 
days prior to the preconstruction conference:

(1)  Accident Prevention Plan

(2)  Environmental Protection Plan
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(3)  Quality Control Plan

c.  The Contractor shall bring to this conference, in completed form 
the following:

(1)  Letter of superintendent appointment and authority

(2)  List of subcontractors

d.  The Contractor should bring to this conference, or at least be 
prepared to discuss, the following:

(1)  Submittal register

(2)  Progress chart or Network Analysis System (as applicable)

e.  Minutes of this conference will be taken and prepared by the Area 
Engineer and sent to the Contractor for his concurrence and signature.

1.5   SUBMITTAL OF SUBCONTRACTING PLAN

a.  This paragraph does not apply to small business concerns.

b.  After bid opening, and within 7 days, the apparent low bidder, upon 
telephone notification by the Small and Disadvantaged Business 
Utilization Specialist, shall submit a Small and Disadvantaged Business 
Subcontracting Plan.  The plan shall be submitted in accordance with 
Contract Clauses UTILIZATION OF SMALL, SMALL DISADVANTAGED AND 
WOMEN-OWNED SMALL BUSINESS CONCERNS and SMALL, SMALL DISADVANTAGED AND 
WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING PLAN - ALTERNATE 1, and the 
person responsible for administering the plan shall be named in 
paragraph AGENT FOR SUBMITTING SMALL, SMALL DISADVANTAGED AND 
WOMEN-OWNED SMALL BUSINESS SUBCONTRACTING PLAN of the Representations 
and Certifications.

1.6   NOTIFICATION OF AREA ENGINEER BEFORE BEGINNING WORK

At least 7 days before beginning work and at least one day before resuming 
after a period of seven (7) days or more when no work has been performed, 
the Contractor shall notify U.S. Army Corps of Engineers, Mr. Gerald R. 
McDonald, Area Engineer, Vidalia Area Office, 100 Advocate Row, Vidalia, 
Louisiana 71373-3032, telephone (318) 336-5226.

1.7   ORDER OF WORK

The work shall be carried on in accordance with the Progress Chart 
(schedule) required by paragraph (a) of the Contract Clause SCHEDULES FOR 
CONSTRUCTION CONTRACTS.

1.8   PROGRESS CHART

The progress chart required by provisions of paragraph (a) of the Contract 
Clause SCHEDULES FOR CONSTRUCTION CONTRACTS shall be prepared on ENG FORM 
2454, copies of which will be furnished to the Contractor by the 
Government.  Three (3) copies of the schedule will be required.  The 
Progress Chart shall be periodically updated.

1.9   DESIGNATED BILLING OFFICE
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The designated billing office for this contract shall be U.S. Army Corps of 
Engineers, Vidalia Area Office, 100 Advocate Row, Vidalia, Louisiana 
71373-3032.

1.10   PAYMENT INVOICES

a.  The Federal Acquisition Regulation requires that the "REMIT TO" 
address on the invoice match the "REMIT TO" address on the contract or 
a proper notice of assignment.  The Payment Office will verify a match 
of the "REMIT TO" address in the contract and Contractor’s invoice 
prior to payment.  If the addresses do not match, the invoice will be 
determined improper and returned to the Contractor for correction and 
resubmission.  If an invoice is improperly returned, the original 
invoice receipt date shall be used as the basis for determining 
interest to be paid in accordance with the PROMPT PAYMENT ACT.

b.  Among other things, the Contract Clause PROMPT PAYMENT FOR 
CONSTRUCTION CONTRACTS requires that a proper invoice for payment 
include substantiation of the amounts requested.  As required in Office 
of Management and Budget, Circular A-125 (Rev.), PROMPT PAYMENT, dated 
December 12, 1989, substantiation of the amount requested for progress 
payments under construction contracts includes the following:

(1)  An itemization of the amounts requested related to the 
various elements of work required by the contract covered by the 
payment request;

(2)  A listing of the amount included for work performed by each 
subcontractor under the contract;

(3)  A listing of the total amount of each subcontract under the 
contract;

(4)  A listing of the amounts previously paid to each such 
subcontractor under the contract; and,

(5)  Additional supporting data in a form and detail required by 
the contracting officer.

c.  Failure to include the above information in a Contractor’s invoice 
will result in the invoice being considered defective under the 
provisions of the PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS clause of 
the contract, and it will be returned to the Contractor for correction 
and resubmission.  (CEMVK-OC, 1997)

1.11   TEMPORARY PROJECT FENCING

Temporary project fencing as required by Section 4, "Temporary Facilities", 
paragraph 04.A.04 of EM 385-1-1, U.S. Army Corps of Engineers Safety and 
Health Requirements Manual, is not required on this project.

1.12   AS-BUILT DRAWINGS

This paragraph supplements the Contract Clause SPECIFICATIONS AND DRAWINGS 
FOR CONSTRUCTION.

a.  As-Built Contract Drawings.  The Contractor shall maintain two (2) 
half-size sets of blueline prints of the contract drawings depicting in 
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red a record of as-built conditions.  These drawings shall be 
maintained in current condition at all times during the entire contract 
period.  The blueline drawings shall be updated daily by the Contractor 
showing all changes from the contract plans which are made in the work, 
additional information which might be uncovered in the course of 
construction, and information for future construction reference (such 
as debris disposed by burying).  This information shall be recorded on 
the blueline prints accurately and neatly by means of details and 
notes.  Each month, prior to submitting a request for progress payment, 
the Contractor shall review the blueline as-built drawings with the 
Contracting Officer, and the Contractor shall certify that the as-built 
drawings are accurate and up-to-date before progress payment is made.  
The Contractor shall deliver to the Contracting Officer two (2) 
complete sets of the as-built marked blueline prints at the time of the 
final inspection of the project.  In addition, the Contractor shall 
have the as-built marked prints scanned into full-size, 300 dpi TIFF 
(tagged image file format) black-and-white raster images and shall 
deliver to the Contracting Officer two (2) complete sets on CD-ROM at 
the time of final inspection.  The as-built drawings shall be 
identified by entering the words "AS-BUILT DRAWINGS" in letters at least
 3/16-inch high, placed in the lower right corner of each drawing.

b.  As-Built Shop Drawings.  Upon completion of individual features of 
work, the Contractor shall revise and resubmit any shop drawings for 
the feature as necessary to show as-built conditions.  The notation 
"Revised to show as-built conditions" shall be placed in red in the 
lower right corner of each drawing, along with the initials of a 
responsible company representative.  Each revised as-built shop drawing 
or catalog cut shall be resubmitted using ENG FORM 4025, enclosed at 
the end of Section 01330 SUBMITTAL PROCEDURES.

c.  No separate measurement or payment will be made for providing 
as-built drawings, as-built shop drawings, electronic drawings and 
plates, or for any of the work required by this clause, and all costs 
therefor shall be included in the applicable contract prices contained 
in the Bidding Schedule.

1.13   PROJECT SIGN (APR 1991)

The Contractor shall fabricate, erect and maintain one sign for project 
identification.  The sign shall be displayed and positioned for reading by 
passing viewers.  The exact location is subject to Contracting Officer's 
approval.  Information for the right side of the project sign shall be as 
follows:

         Title:        JONESVILLE LOCK

         Project:      STOPLOG SLOT CONSTRUCTION

         Contract No:  DACW38-03-C-0XXX

         Contractor:   (Contractor's name and city)

The project identification sign shall meet the requirements specified in 
the U.S. Army Corps of Engineers Sign (USACES) Standards Manual, EP 
310-1-6a and EP 310-1-6b.  A copy of the sign standards manual is available 
for review at the office of the Vicksburg District Sign Program Manager and 
questions concerning manufacture and installation of the project 
identification sign may be addressed to:
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         Vicksburg District Sign Program Manager (Lawran Richter)
         ATTN:  CEMVK-OD-MN
         4155 Clay Street
         Vicksburg, MS 39183-3435
         Telephone:  (601) 631-5287

1.14   MINIMUM REQUIRED INSURANCE

The following paragraph is applicable if the services involved are 
performed on a Government Installation.  Government Installation is defined 
as property where the Government holds by fee simple title, by construction 
rights-of-way, or perpetual easement, etc., an interest in real property. 
See Contract Clause INSURANCE-WORK ON A GOVERNMENT INSTALLATION.

a.  Workmen's Compensation and Employer's Liability Insurance.  The 
Contractor shall comply with all applicable workmen's compensation 
Statutes of the State of Louisiana and shall furnish evidence of 
Employer's Liability Insurance in an amount of not less than $100,000.

b.  General Liability Insurance.  Bodily injury liability insurance in 
the minimum limits of $500,000 per occurrence on the comprehensive form 
of policy.

c.  Automobile Liability Insurance.  Minimum limits of $200,000 per 
person and $500,000 per occurrence for bodily injury and $20,000 per 
occurrence for property damage.  This insurance shall be on the 
comprehensive form of policy and shall cover the operation of all 
automobiles used in performance of the contract.

1.15   WORK IN QUARANTINED AREA

The work called for by this contract involves activities in parishes 
quarantined by the Department of Agriculture to prevent the spread of 
certain plant pests which may be present in the soil.  The Contractor 
agrees that all construction equipment and tools to be moved from such 
parishes shall be thoroughly cleaned of all soil residues at the 
construction site with water under pressure and that hand tools shall be 
thoroughly cleaned by brushing or other means to remove all soil.  In 
addition, if this contract involves the identification, shipping, storage, 
testing, or disposal of soils from such quarantined area, the Contractor 
agrees to comply with the provisions of ER 1110-1-5, "Plant Pest 
Quarantined Areas and Foreign Soil Samples" attachments, a copy of which 
will be made available by the Contracting Officer upon request.  The 
Contractor agrees to assure compliance with this obligation by all 
subcontractors.

1.16   CERTIFICATES OF COMPLIANCE

Any certificates required for demonstrating proof of compliance of material 
with specification requirements shall be executed in accordance with 
Section 01330 SUBMITTAL PROCEDURES.  Each certificate shall be signed by an 
official authorized to certify on behalf of the manufacturing company and 
shall contain the name and address of the Contractor, the project name and 
location, and the quantity and date or dates of shipment or delivery to 
which the certificates apply.  Copies of laboratory test reports submitted 
with certificates shall contain the name and address of the testing 
laboratory and the date or dates of the tests to which the report applies.  
Certification shall not be construed as relieving the Contractor from 
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furnishing satisfactory material, if, after tests are performed on selected 
samples, the material is found not to meet the specific requirements.

1.17   PROCESS FOR OBTAINING CURRENT REQUIREMENTS OF THE U.S. ARMY CORPS OF 
ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (EM 385-1-1)

Contractors are required to comply with the latest version, and all posted 
changes, of the U.S. Army Corps of Engineers Safety and Health Requirements 
Manual in effect on the issue date of this solicitation.  EM 385-1-1 and 
changes are available on the Internet at http://www.hq.usace.army.mil (at 
the HQ home page, select "Safety and Occupational Health", and then select 
"EM 385-1-1" for the manual, or "Changes to EM" for the most recent changes 
to the manual).  Prior to making an offer, offerors should check the 
referenced website for the latest changes.  No separate payment will be 
made for compliance with the requirements of this paragraph, or for 
compliance with other safety requirements of the contract.

1.18   SAFETY SIGN

The Contractor shall fabricate, erect and maintain a safety sign at the 
site, as located by the Contracting Officer.  The sign shall be erected as 
soon as practicable, but not later than 15 calendar days after the date 
established for commencement of work.  The data required shall be current.  
The safety sign shall meet the requirements specified in the U.S. Army 
Corps of Engineers Sign (USACES) Standards Manual, EP 310-1-6a and EP 
310-1-6b.  A copy of the sign standards manual is available for review at 
the office of the Vicksburg District Sign Program Manager and questions 
concerning manufacture and installation of the safety sign may be addressed 
to:

         Vicksburg District Sign Program Manager (Lawran Richter)
         ATTN:  CEMVK-OD-MN
         4155 Clay Street
         Vicksburg, MS 39183-3435
         Telephone:  (601) 631-5287

1.19   ACCIDENT PREVENTION PLAN

Refer to Contract Clause ACCIDENT PREVENTION (Alternate I).  Within 15 days 
after receipt of award of the contract, an Accident Prevention Plan shall 
be submitted to the Contracting Officer for review and acceptance.  The 
plan shall be prepared in the following format:

a.  An executed MVD FORM 358-R, "Administrative Plan" (available upon 
request), see Appendix A, "Minimum Basic Outline for Accident 
Prevention Plan" of EM 385-1-1.

b.  An executed MVD FORM 359-R, "Activity Hazard Analysis" (available 
upon request), see paragraph 01.A.09 and figure 1-1 of EM 385-1-1.

c.  A copy of company policy statement regarding accident prevention.

d.  When marine plant and equipment are in use under a contract, the 
method of fuel oil transfer shall be submitted on MVD Form 414R Fuel 
Oil Transfer, (available upon request).  (Refer to 33 CFR 156.)

e.  The Contractor shall not commence physical work at the site until 
the plan has been accepted by the Contracting Officer, or his 
authorized representative.  At the Contracting Officer's discretion, 
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the Contractor may submit his Activity Hazard Analysis only for the 
first phase of construction provided that it is accompanied by an 
outline of the remaining phases of construction.  All remaining phases 
shall be submitted and accepted prior to the beginning of work in each 
phase.  Also, refer to Section 1, "Program Management", paragraph 01.B, 
"Indoctrination and Training" of EM 385-1-1.

1.20   DAILY INSPECTIONS

Refer to Section 01451 CONTRACTOR QUALITY CONTROL and Contract Clause 
INSPECTION OF CONSTRUCTION.  The Contractor shall perform daily safety 
inspections and record them on the forms approved by the Contracting 
Officer.  Reports of daily inspections shall be maintained at the job site. 
The reports shall be records of the daily inspections and resulting 
actions.  As a minimum each report shall include the following:

a.  Phase(s) of construction underway during the inspection

b.  Locations or areas inspections were made.

c.  Results of inspection, including nature of deficiencies observed 
and corrective actions taken, or to be taken, date, and signature of 
the person responsible for its contents.

1.21   ACCIDENT INVESTIGATIONS AND REPORTING

Refer to EM 385-1-1, Section 1, "Program Management", paragraph 01.D, 
"Accident Reporting and Recordkeeping".  Accidents shall be investigated 
and reports completed by the immediate supervisor of the employee(s) 
involved and reported in writing to the Contracting Officer or his 
representative within one working day after the accident occurs.

1.22   IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY

a.  The Government will furnish to the Contractor the property 
identified in the Schedule to be incorporated or installed into the 
work or used in performing the contract.  The listed property is stored 
at the Red River Central Maintenance Facility, and will be delivered to 
the site on a barge provided by the Government.  The Contractor is 
responsible for requesting delivery no less than two weeks prior to his 
expected use of the bulkheads.  Upon arrival of the bulkheads, the 
Contractor shall verify the quantity and condition and acknowledge 
receipt to the Contracting Officer in writing.  Upon receipt of the 
bulkheads, the Contractor is responsible for maintaining proper mooring 
of the barge, barge tending, providing a vessel and licensed personnel 
for moving the barge containing the bulkheads, and a crane and 
qualified operators necessary for placing the bulkheads.  The 
Contractor is required to transport and verify its quantity and 
condition and acknowledge receipt to the Contracting Officer.  The 
Contractor shall also report to the Contracting Officer within 24 hours 
of delivery any damage to or shortage of the property as received.  All 
such property shall be installed or incorporated into the work at the 
expense of the Contractor, unless otherwise indicated in this contract.

b.  Each item of property to be furnished under this clause shall be as 
follows:
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SCHEDULE

         QUANTITY                 ITEM                 DESCRIPTION

             4               Lock Bulkheads               Type A
             4               Lock Bulkheads               Type B
             6               Lock Bulkheads               Type C

1.23   MACHINERY AND MECHANIZED EQUIPMENT

Machinery and mechanized equipment used under this contract shall comply 
with the following:

a.  When mechanized equipment is operated on floating plant, the 
Contractor shall provide positive and acceptable means of preventing 
this equipment from moving or falling into the water.  The type of 
equipment addressed by this clause includes front-end loaders, 
bulldozers, trucks (both on- and off-road), backhoes, hydraulic 
excavators (track hoes), and similar equipment.  If the Contractor 
plans to use such equipment on floating plant, an activity hazard 
analysis must be developed for this feature of work.  The plan must 
include a detailed explanation of the type or types of physical 
barriers, curbs, structures, etc., which will be incorporated to 
protect the operator and prevent the equipment from entering the water. 
Nonstructural warning devices may be considered for situations where 
the use of structural barriers is determined to be impracticable.  The 
activity hazard analysis must thoroughly address the procedure and be 
submitted to the Corps for review and acceptance prior to start of this 
feature of work.

b.  The stability of crawler, truck, and wheel-mounted cranes shall be 
assured.

(1)  The manufacturer's load-rating chart may be used to determine 
the maximum allowable working load for each particular crane's 
boom angle provided a test load, with a boom angle of 20 degrees, 
confirms the manufacturer's load-rating table.

(2)  Stability tests are required if:

(i)  there is no manufacturer's load-rating chart securely fixed 
to the operator's cab;

(ii)  there has been a change in boom or other structural member 
or,

(iii)  there has been a change in the counterweight.

The test shall consist of lifting a load with the boom in the 
least stable undercarriage position and at an angle of 20 degrees 
above the horizontal.  The test shall be conducted under close 
supervision on a firm, level surface.  The load that tilts the 
machine shall be identified as the test load.  The test load 
moment (in ft-lbs) shall then be calculated by multiplying the 
horizontal distance (in feet) from the center of rotation of the 
machine to the test load, times the test load (in lbs).  
Three-fourths of this test-load moment shall then be used to 
compute the maximum allowable operating loads for the boom at 20, 
40 ,60, and 80 degrees above horizontal.  From these maximum 
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allowable operating loads, curve shall be plotted and posted in 
the cab of the machine in sight of the operator.  These values 
shall not be exceeded except in the performance test described 
below.  The test load shall never exceed 100 percent of the 
manufacturer's maximum rated capacity.

(3)  In lieu of the test and computations above, the crane may be 
load tested for stability at each of the four boom positions 
listed above.

c.  Performance tests shall be performed in accordance with Section 16, 
"Machinery and Mechanized Equipment" of EM 385-1-1, U.S. Army Corps of 
Engineers Safety and Health Requirements Manual, except as specified 
below.  Performance tests shall be conducted after each stability test, 
when the crane is placed in service on a project, and at least every 12 
months.

(1)  When conducting a performance load test which is required of 
a new crane or a crane in which load sustaining parts have been 
altered, replaced, or repaired (excluding replacement of the 
rope), the test load shall be as specified in ASME/ANSI B30 
Series.  That is, for overhead, gantry, portal, pillar, tower, 
monorail, and underhung cranes, the test load shall not exceed 125 
percent of the manufacturer's load rating capacity chart at the 
configuration of the test; and for hammerhead tower, mobile, and 
floating cranes and boom trucks, the test load shall not exceed 
110 percent of the manufacturer's load rating capacity chart at 
the configuration of the test.

(2)  When conducting a performance load test which is required 
because a crane is reconfigured, or reassembled after disassembly, 
or because the crane requires an annual load test, the test loads 
shall not exceed 100 percent of the manufacturer's load rating 
capacity chart at the configuration of the test.

(3)  All load tests are required to be conducted in accordance 
with the manufacturer's recommendations.

d.  Inspections shall be made which will ensure a safe and economical 
operation of both cranes and draglines with inspection documented.  
Copies of the inspections and tests shall be available at the job site 
for review.  All stability and performance tests on cranes and all 
complete dragline inspections shall be witnessed by the Contracting 
Officer or his authorized representative.

e.  A complete dragline inspection shall be made:

(1)  at least annually;

(2)  prior to the dragline being placed in operation; and

(3)  after the dragline has been out of service for more than 6 
months.

f.  All heavy equipment moved onto the worksite shall be inspected for 
compliance with this contract.  Some MVD Inspection forms are attached 
at the end of this section.  All completed forms, including abatement 
schedule of any violations, shall be maintained at the job site for 
continued review and update as needed.
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1.24   VEHICLE WEIGHT LIMITATIONS

Vehicle weight limitations for operation on rural roads and bridges may 
affect the prosecution of work in this contract.  The Contractor will be 
responsible for obtaining all necessary licenses and permits in accordance 
with the Contract Clause PERMITS AND RESPONSIBILITIES.  Current information 
regarding road and bridge weight limits may be obtained by contacting the 
Louisiana Department of Transportation and Development and the police jury 
for the parishes through which equipment and materials will be transported 
as a result of this contract.

1.25   PUBLIC AND PRIVATE UTILITIES

a.  Unless otherwise specified, shown on the drawings, or stated in 
writing by the Contracting Officer, the Contractor shall not remove or 
disturb any public or private utilities.  Such removals, alterations, 
and relocations, where necessary, will be made by others.  The 
locations, if any, shown on the drawings for underground utilities are 
approximate only.  The exact locations of such utilities shall be 
determined by the Contractor in the field prior to commencing 
construction operations in their vicinity.

b.  The attention of the Contractor is directed to the possibility that 
he may encounter, within the right-of-way limits, utilities, some of 
which may be buried, and the existence of which is presently not known. 
Should any such utilities be encountered, the Contractor shall 
immediately notify the Contracting Officer so that he may determine 
whether they shall be removed, relocated, or altered.  After such 
determination is made, the Contractor shall, if so directed by the 
Contracting Officer, remove, relocate, or alter them as required, and 
an equitable adjustment will be made in accordance with the Contract 
Clause CHANGES.  In event the Contracting Officer arranges for such 
removals, alterations, or relocations to be performed by others, the 
Contractor shall cooperate with such others during the latter's 
removal, alteration, or relocation operations in accordance with the 
Contract Clause OTHER CONTRACTS.

1.26   DAMAGE TO WORK

a.  The responsibility for damage to any part of the permanent work 
shall be as set forth in the Contract Clause PERMITS AND 
RESPONSIBILITIES.  However, if, in the judgment of the Contracting 
Officer, any part of the permanent work performed by the Contractor is 
damaged by flood (see Section 00800 SPECIAL CONTRACT REQUIREMENTS, 
paragraph PHYSICAL DATA, subparagraph FLOODS) or earthquake, which 
damage is not due to the failure of the Contractor to take reasonable 
precautions or to exercise sound engineering and construction practices 
in the conduct of the work, the Contractor shall make repairs as 
ordered by the Contracting Officer and full compensation for such 
repairs to permanent work will be made at the applicable contract unit 
or lump sum prices as fixed and established in the contract.  If, in 
the opinion of the Contracting Officer, for any part of such damaged 
permanent work, there is no applicable contract unit or lump sum price, 
then an equitable adjustment pursuant to the Contract Clause CHANGES 
will be made as full compensation for the repairs for that part of the 
permanent work for which there is no applicable contract unit or lump 
sum price.
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b.  Except as herein provided, damage to all work (including temporary 
construction), utilities, materials, equipment, and plant shall be 
repaired to the satisfaction of the Contracting Officer, at the 
Contractor's expense, regardless of the cause of such damage.

1.27   ENERGY CONSERVATION

The Contractor shall ensure that construction operations are conducted 
efficiently and with the minimum use of energy.

1.28   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

a.  This provision specifies the procedure for determination of time 
extensions for unusually severe weather in accordance with Contract 
Clause DEFAULT (FIXED PRICE CONSTRUCTION).  In order for the 
Contracting Officer to award a time extension under this paragraph, the 
following conditions must be satisfied:

(1)  The weather experienced at the project site during the 
contract period must be found to be unusually severe, that is, 
more severe than the adverse weather anticipated for the project 
location during any given month.

(2)  The unusually severe weather must actually cause a delay to 
the completion of the project.  The delay must be beyond the 
control and without the fault or negligence of the Contractor.

b.  The following schedule of monthly anticipated adverse weather 
delays is based on National Oceanic and Atmospheric Administration 
(NOAA) or similar data for the project location and will constitute the 
base line for monthly weather time evaluations.  The Contractor's 
progress schedule must reflect these anticipated adverse weather delays 
in all weather dependent activities.

MONTHLY ANTICIPATED ADVERSE WEATHER DELAY
WORK DAYS BASED ON FIVE (5) DAY WORK WEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC

(6) (3) (5) (4) (4) (5) (4) (3) (3) (3) (5) (5)

c.  Upon acknowledgement of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor shall record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to 
normally scheduled work.  Actual adverse weather delay days must 
prevent work on critical activities for 50 percent or more of the 
Contractor's scheduled work day.  The number of actual adverse weather 
days shall include days impacted by actual adverse weather (even if 
adverse weather occurred in previous month), be calculated 
chronologically from the first to the last day of each month, and be 
recorded as full days.  If the number of actual adverse weather delay 
days exceeds the number of days anticipated in paragraph b, above, the 
contracting officer will convert any qualifying delays to calendar 
days, giving full consideration for equivalent fair weather work days, 
and issue a modification in accordance with Contract Clause DEFAULT 
(FIXED PRICE CONSTRUCTION).

1.29   CONTROL OF ACCESS TO CONSTRUCTION AREAS

SECTION 01000  Page 13
Revised by Amendment 0001



a.  This paragraph supplements the Contract Clauses PERMITS AND 
RESPONSIBILITIES and OPERATIONS AND STORAGE AREAS.

b.  It shall be the responsibility of the Contractor to prevent 
possible injury to visitors to the project site.  Only personnel 
engaged in contract work and others authorized by the Contracting 
Officer shall be permitted to enter into the construction areas.  
Suitable barriers, warning signs and directives shall be placed by the 
Contractor to direct persons not engaged in the work away from the 
areas of danger.  The Contractor shall be responsible for effective 
enforcement of this paragraph during the period of this contract.

1.30   HARBOR MAINTENANCE FEE

a.  Offerors or bidders contemplating use of U.S. ports in the 
performance of contract are subject to paying a harbor maintenance fee 
on cargo.  Federal law establishes an ad valorem port use fee on 
commercial cargo imported into or exported from various U.S. ports.  
The fee is 0.125 percent (0.00125).  Cargo to be used in performing 
work under contracts with the U.S. Government is not exempt from the 
fee, although certain exemptions do exist.  Offerors are responsible 
for ensuring that the applicable fee and associated costs are taken 
into consideration in the preparation of their offers.  Failure to pay 
the harbor maintenance fee may result in assessment of penalties by the 
Customs Service.

b.  The statute is at Title 26 U.S. Code section 4461 and 4462.  
Department of Treasury Customs Service regulations implementing the 
statute, including a list of ports subject to the fee, are found at 19 
CFR 24.24, Harbor Maintenance Fee.  Additional information may be 
obtained from local U.S. Customs Service Offices or by writing to the 
Director, Budget Division, Office of Finance, Room 6328, U.S. Customs 
Service, 1301 Constitution Avenue, N.W., Washington, D.C. 20229.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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SECTION 02140

COFFERDAMS AND DEWATERING

PART 1   GENERAL

1.1   SCOPE

This section covers the design and construction of temporary localized 
cofferdams and a dewatering system to permit the placement of concrete in 
the dry.  The Contractor shall furnish all labor, plant, equipment, 
materials, and supplies necessary for the construction required therefor, 
unless otherwise indicated on the drawings.

1.2   SUBMITTALS

Government approval is required for all submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals

Detailed plan and procedures; G

Dewatering layout; G

SD-05 Design Data

Cofferdam plan and design data; G

Plan and design of the cofferdams, including design computations 
and design analysis shall be submitted for review and approval.

1.3   DETAILED PLAN AND PROCEDURES

The detailed plan and procedures proposed for the accomplishment of the 
work shall be submitted for review and approval.  The procedures shall 
include a detailed description of the methods and equipment to be used for 
each operation, and the sequence of operations.  No work shall commence 
until the Contractor has received the Contracting Officer's approval in 
writing.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   COFFERDAMS

The Contractor shall coordinate the cofferdam setting and sealing 
operations with the Lockmaster and Contracting Officer.  Design of the 
cofferdams shall be the responsibility of the Contractor, including review 
of the hydrographs and determination of appropriate top elevation.  The 
Contractor shall submit drawings and calculations, approved by a registered 
professional engineer, of the cofferdamsits proposed plan and design of the 
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cofferdams, including design computations and design analysis, for review 
and approval by to the Contracting Officer a minimum of 30 days prior to 
start of constructionfabrication of the cofferdams.  Drawings shall be 
submitted for review and approvalfor informational purposes only.  The 
Contractor shall assume all responsibility for the design of cofferdams.  
Any damage to the cofferdams which, in the judgement of the Contracting 
Officer, is due to the failure of the Contractor to take reasonable 
precautions, shall be repaired by the Contractor at no additional cost to 
the Government.  If the cofferdam is constructed in accordance with the 
plans submitted to the Contracting Officer and is damaged by vessels 
navigating the lock, the Contractor shall make repairs to the cofferdam 
and/or any part of the permanent work, as ordered by the Contracting 
Officer.  Full compensation therefor will be paid at the applicable 
contract unit prices or, in the absence thereof, an amount determined as an 
equitable adjustment under the Contract Clause entitled CHANGES for all 
repairs of the cofferdam and/or the permanent work which, in the opinion of 
The Contracting Officer, could not have been protected from damage.  The 
Contractor shall be responsible for establishing the tops of the 
cofferdams.  Any damage to the cofferdams which, in the judgment of the 
Contracting Officer, is due to the failure of the Contractor to take 
reasonable precautions, shall be repaired by the Contractor at no 
additional cost to the Government.

3.2   DEWATERING

The Contractor shall design a dewatering system and furnish, install, 
operate, and maintain all pumps and other equipment as required to dewater 
and maintain in a water-free condition the areas in which work is to be 
performed in the dry.  The design of the dewatering layout shall be 
submitted before work is begun and revised in accordance with site 
conditions.  Dewatering design and the capacity of equipment shall be in 
accordance with sound engineering practice and shall be approved by the 
Contracting Officer.  Approval of the Contractor's dewatering system, 
including cofferdams, is conditional and is predicated upon satisfactory 
performance during construction.  All necessary revisions to the 
Contractor's dewatering plan and system, including cofferdams, shall be at 
the Contractor's expense.  Hydraulically driven pumps will not be allowed.  
Upon satisfactory completion of all work within the areas to be protected 
and dewatered, the Contractor shall remove all protective structure 
material, cofferdams, pumps and other equipment, and appurtenances 
installed for protection and dewatering at the site.

       -- End of Section --
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SECTION 05502

METALS:  MISCELLANEOUS, STANDARD ARTICLES, SHOP FABRICATED ITEMS

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)

ASTM A 36/A 36M (1996) Carbon Structural Steel

ASTM A 53 (1999) Pipe, Steel, Black and Hot-Dipped, 
Zinc-Coated, Welded and Seamless

ASTM A 123 (1989a) Zinc (Hot-Dip Galvanized) Coatings 
on Iron and Steel Products

ASTM A 153/A 153M (1995) Zinc Coating (Hot-Dip) on Iron and 
Steel Hardware

ASTM A 240/A 240M (1996) Heat-Resisting Chromium and 
Chromium-Nickel Stainless Steel Plate, 
Sheet, and Strip for Pressure Vessels

ASTM A 276 (1996) Stainless and Heat-Resisting Steel 
Bars and Shapes

ASTM A 307 (1994) Carbon Steel Bolts and Studs, 60 
000 psi Tensile Strength

ASTM A 312/A 312M (1995a) Seamless and Welded Austenitic 
Stainless Steel Pipes

ASTM A 514/A 514M (1994a) High-Yield-Strength, Quenched and 
Tempered Alloy Steel Plate, Suitable for 
Welding

ASTM A 564/A 564M (1995) Hot-Rolled and Cold-Finished 
Age-Hardening Stainless Steel Bars and 
Shapes

ASME INTERNATIONAL (ASME)

ASME B18.2.1 (1981; Supple 1991; R 1992) Square and Hex 
Bolts and Screws (Inch Series)

ASME B18.2.2 (1987; R 1993) Square and Hex Nuts (Inch 
Series)

ASME B18.3 (1986; R 1995) Socket Cap, Shoulder and 
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Set Screws (Inch Series) Including 
Dimensions of Hexagon and Spline Sockets 
and Keys to Match

ASME B18.6.1 (1981; R 1991) Wood Screws (Inch Series)

ASME B18.6.2 (1972; R 1993) Slotted Head Cap Screws, 
Square Head Set Screws, and Slotted 
Headless Set Screws

ASME B18.6.3 (1972; R 1991) Machine Screws and Machine 
Screw Nuts

ASME B18.21.1 (1994) Lock Washers (Inch Series)

ASME B18.22.1 (1965; R 1990) Plain Washers

ASTM D 12 (1988; R 1998) Raw Tung Oil

ASTM D 962 (1981; R 1999) Aluminum Powder and Paste 
Pigments for Paints

ASTM D 1200 (1994; R 1999) Viscosity by Ford Viscosity 
Cup

ASTM D 1308 (1987; R 1998) Effect of Household 
Chemicals on Clear and Pigmented Organic 
Finishes

ASTM D 1475 (1998) Density of Paint, Liquid Coatings, 
Inks, and Related Products

ASTM D 1640 (1995; R 1999) Drying, Curing, or Film 
Formation of Organic Coatings at Room 
Temperature

ASTM D 2369 (2001e1) Volatile Content of Coatings

ASTM D 4206 (1996; R 2001) Sustained Burning of Liquid 
Mixtures Using the Small Scale Open-Cup 
Apparatus

U.S. GENERAL SERVICES ADMINISTRATION (GSA)

CID A-A-1923 (Rev A) Shield, Expansion (Lag, Machine 
and Externally Threaded Wedge Bolt Anchors)

NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM)  

NAAMM MBG 531 (1993) Metal Bar Grating Manual

NAAMM MBG 531S (1989) Guide Specification for Stainless 
Steel Grating

THE SOCIETY FOR PROTECTIVE COATINGS (SSPC)

SSPC Paint 25 (1997; R 2000) Zinc Oxide, Alkyd, Linseed 
Oil Primer for Use Over Hand Cleaned 
Steel, Type I and Type II 
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1.2   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-02 Shop Drawings

Shop Fabricated Metal Items; G

Detail drawings shall be submitted for approval as specified and 
in Section 05055 METALWORK FABRICATION, MACHINE WORK, 
MISCELLANEOUS PROVISIONS.

SD-03 Product Data

Miscellaneous Metals and Standard Metal Articles
Shop Fabricated Metal Items

Lists of materials shall be submitted for approval as specified 
and in Section 05055 METALWORK FABRICATION, MACHINE WORK, 
MISCELLANEOUS PROVISIONS.

Records which identify the disposition of approved material and 
fabricated items in the work must be submitted for approval as 
specified and in Section 05055 METALWORK FABRICATION, MACHINE 
WORK, MISCELLANEOUS PROVISIONS.

SD-06 Test Reports

Miscellaneous Metals and Standard Metal Articles
Shop Fabricated Metal Items

Certified test reports for materials tests and analyses shall be 
submitted for approval as specified and in Section 05055 METALWORK 
FABRICATION, MACHINE WORK, MISCELLANEOUS PROVISIONS.

1.3   FABRICATION AND WORKMANSHIP REQUIREMENTS

Fabrication requirements and workmanship provisions for items specified in 
this section shall conform with the requirements of Section 05055 METALWORK 
FABRICATION, MACHINE WORK, MISCELLANEOUS PROVISIONS.

PART 2   PRODUCTS

2.1   MISCELLANEOUS METALS AND STANDARD METAL ARTICLES

Miscellaneous metal materials and standard metal articles shall conform to 
the respective specifications and other designated requirements.  Sizes 
shall be as specified or shown.  Where material requirements are not 
specified, materials furnished shall be suitable for the intended use and 
shall be subject to approval.

2.1.1   Structural Steel

ASTM A 36/A 36M.

SECTION 05502  Page 5
Revised by Amendment 0001



2.1.2   Steel Plates

2.1.2.1   Structural

ASTM A 514/A 514M, Grade A.

2.1.3   Steel Pipes

ASTM A 53, Type S, Grade A, seamless, galvanized, nominal size and weight 
class or outside diameter and nominal wall thickness as shown, plain ends.

2.1.4   Stainless Steel

2.1.4.1   Plate, Sheet, and Strip

ASTM A 240/A 240M, UNS S30400, S40500 or S41008.  Plate finish shall be 
hot-rolled and annealed or heat treated, and blast cleaned or pickled.  
Sheet and strip finish shall be No. 1.

2.1.4.2   Bars and Shapes

Stainless steel bars and shapes shall conform to the following as specified 
or shown:

a.  ASTM A 276, UNS S30400, S40500, or S41000 with a maximum carbon 
content of 0.08 percent, Condition A, hot-finished or cold- finished, 
Class C.

b.  ASTM A 564/A 564M, UNS S17400 or S45000, age-hardened heat 
treatment condition, hot-finished or cold-finished, Class C.

2.1.4.3   Pipe

ASTM A 312/A 312M, seamless, UNS S30400, NPS and schedule number or outside 
diameter and nominal wall thickness as shown, plain ends.

2.1.5   Bolts, Nuts, and Washers

Bolts, nuts, and washers shall be of the material, grade, type, class, 
style and finish indicated or best suited for intended use.

2.1.5.1   Bolts, Nuts, and Washers (Other Than High-Strength)

a.  Bolts and Nuts - ASTM A 307, Grade A, hot-dip galvanized.

b.  Bolts - ASME B18.2.1.

c.  Nuts - ASME B18.2.2.

d.  Washers

(1)  Plain Washers - ASME B18.22.1, Type B.

(2)  Lock Washer - ASME B18.21.1.

2.1.6   Screws

Screws shall be of the material, grade, type, style, and finish indicated 
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or best suited for use intended.

2.1.6.1   Cap Screws

ASME B18.2.1, ASME B18.3, or ASME B18.6.2 as required.

2.1.6.2   Machine Screws

ASME B18.6.3.

2.1.6.3   Wood Screws

ASME B18.6.1.

2.1.6.4   Set Screws

ASME B18.6.2.

2.1.7   Expansion Anchors

CID A-A-1923, type as required, except that nail driven types will not be 
acceptable, galvanized unless otherwise indicated.

2.1.8   Toggle Bolts

Toggle bolts shall have spring action snap open wings and require a 
predrilled hole.  Screws and sheet metal wings shall be made of zinc-plated 
steel.

2.1.9   Floor Gratings

NAAMM MBG 531 and NAAMM MBG 531S.  Finish shall be steel, zinc-coated in 
accordance with ASTM A 123 after fabrication.  Steel hardware and fasteners 
shall be zinc-coated in accordance with ASTM A 153/A 153M.

2.2   SHOP FABRICATED METAL ITEMS

Shop fabricated metal items shall conform to the requirements and details 
as specified or shown and to the workmanship provisions and other 
applicable fabrication requirements as specified in Section 05055 METALWORK 
FABRICATION, MACHINE WORK, MISCELLANEOUS PROVISIONS.

2.2.1   Railings

Railings shall be of the type specified and shown and shall be furnished 
and installed complete with all fittings, brackets, fasteners, sleeves, 
anchors, and other appurtenances as shown and as required for proper 
installation.

2.2.1.1   Materials

Aluminum railings shall be of pipe or tube as specified in paragraph PIPES 
AND TUBES.  Steel railings shall be of steel as specified in paragraph 
PIPE.  Sleeves and other appurtenances shall be of the same material as the 
rails and posts or approved compatible materials.

2.2.1.2   Fabrication

Rigid joints in railings shall be of welded, threaded, or slip-on fittings 
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assembly and shall be flush-finished.  Welded joints shall be reinforced 
with tight-fitting interior sleeves and shall be assembled by welding rails 
and posts to flush-type fittings, or by mitering and welding joining rails 
and posts.  Assembled threaded joints shall have no exposed threads.  
Slip-on fittings shall be tight-fitting.  Fasteners for slip-on fittings 
shall be the self-locking, concealed type.  Fasteners for aluminum fittings 
shall be of aluminum or stainless steel.  Fasteners for steel fittings 
shall be of stainless steel.  Expansion joints in railings shall be an 
outer-sleeved or inner-sleeved slip-joint, with one end of the sleeve 
secured to one rail and the ends of the adjoining rails separated a minimum 
of 1 inch in the installed position.  Expansion joints shall be located in 
rails near the intersection of rails and posts  Bends in railings shall be 
made in a manner that railings are not crushed and shall maintain their 
original cross-sectional shape.  Welds shall be ground smooth.  Railings 
shall be free of burrs, sharp corners, and sharp edges.  For railings of 
other than welded assembly, manufacturer design calculations, showing that 
the installed railings are capable of withstanding a design working load of 
200 pounds applied in any direction at any point on the top rail without 
permanent deformation, must be submitted and approved prior to installation.

2.2.1.3   Installation

Railings shall be installed as specified and shown.  Railing posts anchored 
to concrete surfaces perpendicular to the posts shall be as shown for 
MONILITH 20-U on Drawing No. 22 REFERENCE DRAWINGS.

2.2.2   Grating

Gratings shall be as specified in paragraph FLOOR GRATINGS.  Edges of 
gratings and openings through gratings which require the cutting of more 
than one bearing bar shall be banded.  Fasteners shall be of the type 
recommended by the manufacturer and approved.

2.2.3   Recess Frames

Recess frames shall be fabricated of structural shapes of the type shown.  
Welded joints in frames shall be ground smooth.  Steel frames shall be 
galvanized after fabrication.  Frames shall be anchored to supports in the 
manner shown and shall not be continuous across contraction or expansion 
joints.

2.2.4   Lock Wall Armor

Lock wall armor tees and preformed corner protection plates shall be 
fabricated from steel conforming to ASTM A 36/A 36M, except that minimum 
yield strength shall be 33,000 psi, maximum tensile strength shall be 
waived, and the maximum allowable manganese content shall be 1.40 percent.  
Tees may be commercially rolled sections or may be fabricated from steel 
plates provided they have a nominal weight of not less than 28.2 pounds per 
foot and conform essentially to details shown.  Installation shall conform 
to details shown.  Tees and preformed plates shall be erected true to line 
and grade.  The continuous edges of exposed faces shall not have a vertical 
or horizontal distortion from a straight line greater than 0.025 inch per 
foot of length.  Distortion for any single section shall not exceed 1.4 
inches. Where there is a warp in the installed tees or preformed plates 
greater than 1/16 inch, an extra anchor shall be installed at the proper 
location to draw the section into position.  Bolt heads on exposed faces 
shall be counter sunk and fitted so that they are flush with the finished 
surfaces.  Joints between abutting sections shall be square and the butting 
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ends shall be sawed or otherwise made smooth and regular.

2.2.4.1   Surfaces to be Coated

Only surfaces of the corner protection that are installed are required to 
be coated.

     SURFACE
     PREPARATION         1st COAT            2nd COAT            3rd COAT

     Alternate 1
     Power tool          SSPC Paint 25       P-38                P-38
     or brush-off        Type I or Type II   (Aluminum)          (Aluminum)
     blast cleaning

     Alternate 2
     Commercial          SSPC Paint 25       P-38                P-38
     blast cleaning      Type I or Type II   (Aluminum)          (Aluminum)

2.2.4.2   Formula P-38, Aluminum Phenolic Finish Coat

This material shall be a ready-mixed aluminum paint.  The pigment shall be 
leafing aluminum powder or paste conforming to the requirements of ASTM D 
962 Types I or II, Class B, Medium.  The vehicle shall be a phenolic resin 
varnish of 33-gallon oil length.  The resin portion of the vehicle shall be 
a dry granular phenol-formaldehyde resin made from aliphatic 
para-substituted phenols with substituting groups containing four to eight 
carbon atoms.  The oil portion of the vehicle shall consist of not less 
than 80% tung oil conforming to ASTM D 12 and the remainder shall be alkali 
refined linseed oil.  The vehicle shall not contain rosin derivatives.  
Paint solvents shall consist of aliphatic and aromatic hydrocarbons as 
necessary.  The paint shall meet the requirements of paragraphs 
Quantitative Requirements and Water Resistance.

2.2.4.3   Quantitative Requirements

The paint shall have the following properties.

Characteristics                         Requirement (minimum/maximum)

Pigment, percent by weight of paint                 13 / --
Volatile, percent by weight of paint, ASTM D 2369   -- / 45
Nonvolatile vehicle, percent by weight of paint     42 / --
Viscosity, seconds, ASTM D 1200                     35 / 45
Flash point, Degrees F (C), ASTM D 4206         86 (30)/ --
Leafing, percent                                    50 / --
Density, pounds per gallon, ASTM D 1475              8 / --
Dry, set-to-touch, hours, ASTM D 1640              0.5 /  2
Dry, to recoat, hours, ASTM D 1640                  -- / 16    

2.2.4.4   Water Resistance

Prepare a test panel by spray applying two coats of paint to a 3 by 6 inch 
solvent cleaned matte-finish steel test plate.  Each coat shall have a dry 
film thickness of approximately 2.0 mils.  Allow 24 hours dry time between 
coats.  Air dry the prepared panel 72 hours and immerse in distilled water  
at73 +/- 2F  for 72 hours in accordance with ASTM D 1308.  The test paint 
shall exhibit no wrinkling or blistering immediately upon removal of the 
panel from the water.  The paint shall be no more than slightly affected 
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when examined two hours after removal and after 24 hours shall show no more 
than a slight visible whitening or dulling in comparison to the unexposed 
film. 

2.2.4.5   Application of Formula P-38, Aluminum Phenolic Finish Coat

The first coat shall be brush or spray applied in the shop or field as 
indicated at a maximum spreading rate of 500 square feet per gallon and 
touched up in the field as necessary to maintain its integrity at all 
times.  The second or third coats of the system shall be applied in the 
field at a maximum spreading rate of 450 square feet per gallon.  Prior to 
applying field coats, all field welds, other bare metal, and damaged areas 
of the shop-primed surfaces shall be cleaned and primed as previously 
specified except that application shall be by brush.

2.2.5   Bulkhead Slot Armor and Sill Beam

Bulkhead slot armor and sill beam protection angles shall be fabricated 
from steel conforming to ASTM A 276 or ASTM A 240/A 240M.  AnglesSteel 
shapes may be commercially rolled sections or may be fabricated from steel 
plates and conform essentially to details shown.  Installation shall 
conform to details shown.  Bulkhead slot armor shall be erected true to 
line and grade.  The continuous edges of exposed faces shall not have a 
vertical or horizontal distortion from a straight line greater than 1/16 
inches per unit of length.  Distortion for any single section shall not 
exceed 1/4 inches.  Where there is a warp in the installed slot armor 
greater than 1/16 inches, an extra anchor shall be installed at the proper 
location to draw the section into position.  Bolt heads on exposed faces 
shall be counter sunk and fitted so that they are flush with the finished 
surfaces.

2.2.6   Lock Wall Line Hooks and Check Posts

Lock wall line hooks and check posts shall be fabricated of alloy steel 
mechanical tubing as specified in paragraph MECHANICAL.  Dimensions, 
including outside diameter and wall thickness, and anchor bars shall be as 
shown.

PART 3   EXECUTION (Not Applicable)

       -- End of Section --
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